

ADDENDUM NO. 1

to the Contract Documents dated March 2022
for the Construction of

Date: March 24, 2022
AIP Project No. 3-41-0046-028-2020
and 3-41-0046-030-2022

RUNWAY 29 THRESHOLD RELOCATION, NEW TAXILANES AND APRON REHABILITATION - EASTERN OREGON REGIONAL AIRPORT


TO ALL PLANHOLDERS AND/OR PROSPECTIVE BIDDERS:

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the construction of " **RUNWAY 29 THRESHOLD RELOCATION, NEW TAXILANES AND APRON REHABILITATION**" dated March 2022, as fully and completely as if the same were fully set forth therein. All other conditions of the original Contract Documents shall remain the same.

SECTION II – CONTRACT FORMS

- **Proposal**
 - Page 7, PRE-BID CONFERENCE
 - Under DATE: March 17, 2022 changed to “*April 12th, 2022*”

All bidders shall acknowledge receipt and acceptance of this Addendum No. 1 in the Proposal or by submitting the Addendum with the bid package. Proposals submitted without acknowledgment or without this Addendum will be considered nonresponsive.



Tracy L. May, P.E.
Precision Approach Engineering, Inc.

p:\p\pnd010 rw 29 reconfigure\0700bld\0710bidding\addenda\addenda no 1\00-pnd010 - addendum no 1 to contract documents.docx