

## ADDENDUM NO. 2

to the Contract Documents dated March 2022  
for the Construction of

Date: March 25, 2022  
AIP Project No. 3-41-0046-028-2020  
and 3-41-0046-030-2022

### **RUNWAY 29 THRESHOLD RELOCATION, NEW TAXILANES AND APRON REHABILITATION - EASTERN OREGON REGIONAL AIRPORT**

#### **TO ALL PLANHOLDERS AND/OR PROSPECTIVE BIDDERS:**

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the construction of " **RUNWAY 29 THRESHOLD RELOCATION, NEW TAXILANES AND APRON REHABILITATION**" dated March 2022, as fully and completely as if the same were fully set forth therein. All other conditions of the original Contract Documents shall remain the same.

#### **SECTION I – BIDDING INFORMATION**

- **Invitation to Bid**

- Page 2, Drawings and Specifications:
  - Change paragraph 4 to read ....“Electronic copies of the Contract Documents and Addendums are posted on the Precision Approach Engineering’s website at <https://www.preappinc.com> /Bid Documents; the QuestCDN Project Number is: “8159891” on the “Browse Projects” page.

All bidders shall acknowledge receipt and acceptance of this Addendum No. 2 in the Proposal or by submitting the Addendum with the bid package. Proposals submitted without acknowledgment or without this Addendum will be considered nonresponsive.



---

Tracy L. May, P.E.  
Precision Approach Engineering, Inc.

*p:\p\pnd010 rw 29 reconfigure\0700bld\0710bidding\addenda\addenda no 2\00-pnd010 - addendum no 2 to contract documents.docx*